Nassau Health Care Corporation NUMC Planning Division Maternity Modernization Bid: Addendum 1

Addendum 1:

- 1. Remove ceiling scope of work from all patient rooms. This includes ceiling, lighting, diffusers and Fire Alarm.
- 2. Alternate pricing will be considered for the ceiling replacement in the hallway only. Please refer to drawings and specifications for details. Provide alternate pricing on separate pricing proposal document.
- 3. Alternate pricing will be considered for 1 phase only project. NUMC is considering relocating patients to provide the full project site to the contractor for the renovation. Provide alternate pricing on separate pricing proposal document.

Maternity Modernization Contractor Bid Form – Alternate Pricing

BASE BID			
	Division	Description	Subtotal
a.		Hallway Ceiling (Demo to be performed by others)	\$
b.		Trade Subtotal (sum rows a)	\$
C.		General Conditions	\$
d.		Fee	\$
e.		Insurance	\$
f.		Bonds	\$
g.		TOTAL W/Markups (sum rows b-through-f)	\$
		Total MWBE Participation (%)	

CHANGE ORDERS

The addition for overhead and profit, for any approved Change Order will be a percent of the sum of all applicable direct labor and material costs as follows:

- The subcontractor's overhead and profit allowance will be <u>10</u>% of direct labor and material costs, as applicable.
- The subcontractor's overhead and profit allowance will be <u>5</u>% of indirect labor, material costs, and subcontractor costs, as applicable.

OVERTIME

The contractor's unit rates for overtime work when such overtime is required by the owner:

	Contract Work	Extra Work Overtime
Trade Description	Overtime Rate Per Hour	Rate Per Hour

•	The work called for in the Drawings and Specification shall be substantially complete by

Maternity Modernization Contractor Bid Form – Alternate Pricing

BASE BID			
	Division	Description	Subtotal
a.		Lump Sum Construction Project (No Phases)	\$
b.		Trade Subtotal (sum rows a)	\$
C.		General Conditions	\$
d.		Fee	\$
e.		Insurance	\$
f.		Bonds	\$
g.		TOTAL W/Markups (sum rows b-through-f)	\$
		Total MWBE Participation (%)	

CHANGE ORDERS

The addition for overhead and profit, for any approved Change Order will be a percent of the sum of all applicable direct labor and material costs as follows:

- The subcontractor's overhead and profit allowance will be <u>10</u>% of direct labor and material costs, as applicable.
- The subcontractor's overhead and profit allowance will be <u>5</u>% of indirect labor, material costs, and subcontractor costs, as applicable.

OVERTIME

The contractor's unit rates for overtime work when such overtime is required by the owner:

	Contract Work	Extra Work Overtime
Trade Description	Overtime Rate Per Hour	Rate Per Hour

•	The work called for in the Drawings and Specification shall be substantially complete by
	·